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SECTION 00 52 00 
OWNER-CONTRACTOR AGREEMENT FORM 

 

PART 1 -  GENERAL 
1.1 REFERENCE  

A. The Form of Agreement between the Owner and the Contractor 
shall be as per the attached sample contract.  

B. The Agreement shall be executed in not less than quintuplet.  
C. The effective date of the contract shall be the date executed by 

the Owner and will be so noted by the Owner as part of its 
extension.  

 

END OF SECTION 
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THIS AGREEMENT is entered into on this the 7th day of June, 2023, between the OWNER, 
and the CONTRACTOR, for the following PROJECT:  
 
FIRE STATION NUMBER 4 
WILLIAMSON COUNTY ESD NO. 3 
161 Klattenhoff Lane 
Hutto, TX 
 
I. THE CONTRACT DOCUMENTS  
 
The Contract Documents consist of this Agreement and any Exhibits attached hereto, 
Conditions of the Contract (General, Supplementary, and other Conditions), Bidding 
Documents, Drawings, Specifications, all Addenda issued prior to execution of this 
Agreement and all Modifications issued subsequent thereto. These form the Contract, 
and all are as fully a part of the Contract as if attached to this agreement or repeated 
herein. Unless otherwise specified, definitions set forth in the General Conditions apply to 
all other Contract Documents.  
 
II.  THE WORK  
 
The Contractor shall perform all the Work required by the Contract Documents, for the 
New Fire Rescue Station No. 4 to be located on 161 Klattenhoff Lane, Hutto, Texas.  
 
III.   COMMENCEMENT AND COMPLETION  
 
The Work to be performed under this Contract shall be commenced upon issuance of 
notice to proceed, and, subject to authorized adjustments, Substantial Completion for all 
bid items shall be achieved not later than the date as agreed upon by the OWNER and 
the CONTRACTOR.  
 
IV.  CONTRACT SUM  
 
The OWNER shall pay the CONTRACTOR for the performance of the Work, subject to 
additions and deductions by Change Order as provided in the Conditions of the 
Contract, in current funds, the Contract Sum of $ 6,607,587.00 (AMOUNT OF CONTRACT).  
 
Base Bid: ...............................................................................................$ 6,950,000.00 
Alternate Number One: .................................................................................... $ 0.00 
Post Bid Amendment Number One ................................................... $ -342,413.00 
AMOUNT OF CONTRACT .................................................................... $ 6,607,587.00 
 
V.  ADDENDUM 
 
Addendum No. 1 of 29 March, 2023  
Addendum No. 2 of 13 April, 2023 
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 POST BID AMENDMENT NUMBER 1 
 

7 June, 2023 
 
The project title is as follows: 
 

 
A NEW FIRE STATION #4 

161 Klattenhoff Lane 
Williamson County ESD #3 

Hutto, Texas 
 
 

As Prepared by KAHickman Architecture & Interior Design, Round Rock, Texas. 
 

Architect's Project Number: KAH-2117 
 

Post Bid Amendment Date: 7 June, 2023 
 

NOTICE TO PROPOSERS 
      
      A. This Post Bid Amendment shall be considered part of the Contract 

Documents for the above-mentioned project as though it had been 
issued at the same time and incorporated integrally therewith.  Where 
provisions of the following supplementary data differ from those of the 
original Contract Documents, this Post Bid Amendment shall govern and 
take precedence. 

 
      B. Contractor is hereby notified that they shall make any necessary ad-

justments in their estimate on account of this Post Bid Amendment.  It will 
be construed that General Contractor has full knowledge of all 
modifications and supplemental data specified therein.  Please staple in 
the back of your specifications. 

 
Receipt of this Post Bid Amendment shall be acknowledged on the Owner Contractor 

Agreement. 
Insert this Post Bid Amendment in the project manual and drawings. 
 
ALLOWANCES 
 

1. DEDUCT the following Allowances from the Contract (Includes Profit & Overhead 
Credit): 

a. Delete Radio Tower Allowance: -$ 77,839.00 
b. Delete Plymovent Allowance: -$ 114,164.00 
c. Delete IT Allowance: -$ 103,785.00 
d. Delete Security Allowance: -$ 51,893.00 
e. Delete Purvus Allowance: -$ 77,789.00 
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f. Reduce Interior Signage Allowance to $ 2,000.00: -$ 8,303.00 
g. TOTAL DEDUCTIONS -$ 433,823.00 

 
ARCHITECTURE 
 

1. Modify the Exterior Masonry as follows:  Provide and install Split Face CMU (Two 
Colors – White and Brown as selected by Architect) in lieu of Stone Veneer as 
shown on drawings – Revision 3. -$ 21,352.00 

2. Provide SCBA (Cascade System) $ 105,639.00 
3. TOTAL DEDUCTIONS/ADDITIONS $ 84,287.00 

 
STRUCTURAL 
 

1. Provide Wood Truss Package in lieu of Light Gauge Metal Framing 
 -$ 29,500.00 

2. TOTAL DEDUCTION -$ 29,500.00 
 

MEP 
 

1. Provide Cummings Generator in lieu of Generac $ 21,886.00 
2. Delete EV Charging System in it’s entirety -$ 11,951.00 
3. TOTAL DEDUCTIONS/ADDITIONS $ 9,935.00 

 
WAGE RATE ADDITIONS (Based on Adopted Wage Rates) 
 

1. Prevailing Wage Rate – Rough Carpentry $ 4,944.00 
2. Prevailing Wage Rate – Electrician $ 16,454.00 
3. Prevailing Wage Rate – Fire Sprinkler Pipe Fitter $ 5,290.00 
4. TOTAL ADDITIONS $ 26,688.00 

 
TOTAL CONTRACT AMOUNT MODIFICATIONS -$ 342,413.00 
 
Reference Attached Revised Contract Documents – Revision 3 for modifications outlined 
above. 
 
SPECIFICATIONS/DRAWINGS ATTACHMENTS 
 

1. Replace Specification Section 04 20 00 and replace with attached Revised 
Specifications 04 20 00 – Masonry Post Bid Amendment Number 1. 

2. Delete Specification 04 41 00 – Limestone Veneer. 
3. Add revised Structural Drawings dated  6/6/2023 for Wood Truss Package – 

Sheets S002, S101, S102, S555, S556, S557 & S558. 
4. Add Revision 3 dated 6/7/2023 of Contract Drawings for Stone to Split-Face CMU 

modification. 
 

 
 

END OF POST BID AMENDMENT ONE 






